VEHICLE BID EVALUATION

One 2016 DUMP-WATER-PLOW TRUCK
Bid Opening 10/28/2015

DEALER TRUCK TAXES DELIVERY & DELIVERED EXCEPTIONS / COMMENTS
OTHER COST *

56,000 GVWR; 350HP; Unable to comply with 160 day
1 Gibbs Truck Centers - Bakersfield, CA $ 220,050.00 $ 16,503.75 $ 2,517.50 $ 239,071.25 delivery; Unable to comply with liquidated damages for
delayed delivery.

56,000 GVWR; Flat leaf springs; Unable to comply with
2 Los Angeles Truck Centers LLC (Bid #1), Whittier, CA $ 230,688.38 $ 17,301.63 $ 1,582.50 $ 249,572.51 160 day delivery; Unable to comply with liquidated
damages for delayed delivery.

330HP; Compression brake; Goodyear tires

3 Silver State International, Sparks, NV $ 230,918.56 $ 17,318.89 $ 2,700.00 $ 250,937.45 .
unavailable.

56,000 GVWR; Taper Leaf front springs not available;
Everest Plow rather than Henke; Swensen sander

4 Los Angeles Truck Centers LLC (Bid #2), Whittier, CA $ 234,064.38 $ 17,554.83 $ 1,582.50 $ 253,201.71 rather than Henke; Unable to comply with 160 day
delivery; Unable to comply with liquidated damages for
delayed delivery. Corrected tax

Hendrickson RT-403 walking beam type; Unable to

5 Sierra Freightliner Sterling Western Star, Inc., Sparks, NV $ 236,200.00 $ 17,715.00 $ 0.00 $ 253,915.00 comply with liquidated damages for delayed delivery.

56,000 GVWR; Unable to comply with 160 day
6 Los Angeles Truck Centers LLC (Bid #3), Whittier, CA $ 237,908.42 $ 17,843.13 $ 1,582.50 $ 257,334.05 delivery; Unable to comply with liquidated damages for
delayed delivery. Corrected tax.

56,000 GVWR; Everest Plow rather than Henke;
Swensen sander rather than Henke; Unable to comply

7 Los Angeles Truck Centers LLC (Bid #4), Whittier, CA $ 241,284.42 $ 18,096.33 $ 1,582.50 $ 260,963.25 with 160 day delivery: Unable to comply with liquidated
damages for delayed delivery. Corrected tax.
56,000 GVWR; Automatic Transmission; Everest Plow
8  Western Truck Exchange, Los Angeles, CA $ 272,064.80 | $ 2040486 | $  1,602.50 $ 20407216 | raherthan Henke; Swensen sander rather than

Henke; Unable to comply with 160 day delivery; Unable
to comply with liquidated damages for delayed delivery.

56,000 GVWR; Unable to comply with 160 day
9 TEC Equipment, Sparks, NV $ 275,000.00 $ 20,625.00 $ 0.00 $ 295,625.00 delivery; Unable to comply with liquidated damages for
delayed delivery.

* Note: total purchase price, including vehicle costs, fees, taxes, and delivery.
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